

July 21, 2015

RE: Right-Of-Way Clearing

Small Structure # 31005 221st Street / Jay Ditch Adam Township PB – 13 – 0008

To whom it may concern:

Hamilton County Highway Department is requesting quotation for the above-mentioned project. Project is located on 221st Street, 720 feet West of Six Points Road. This work shall consist of clearing trees, as marked on the plan, within the newly acquired right-of-way. Contractor shall be allowed to leave the tree trunk maximum of 36 inches above ground. Please note, property owners have elected to retain some and/or all cut trees. All cut trees must be placed outside right-of-way for the property owner. All work shall be in accordance with <u>Section 201</u> of most recently published INDOT Standard Specification. Contractor shall be required to complete all required work within specified time frame mentioned below from date of quote acceptance.

CONTRACTOR shall be allowed to close above-mentioned structure Monday thru Friday for period of <u>5</u> calendar days from the hours of 8:30am until 3:30pm to traffic. Road closure dates shall be submitted to the ENGINEER for his approval at least 3 days in advance. Clearing operation shall commence on/after August 1, 2015 and all work completed no later than <u>August 15, 2015</u>.

Road Closed sign shall be erected at each nearest intersection and within 100 feet of work limits. Contractor shall be required to notify all emergency response agencies thru fax of the road closure, a list containing those agencies shall be provided by Hamilton County Highway Department. All labor, material, removal of all cut trees, delivery, installation, equipment, supervision and other related work required to complete this work shall be included in the pay item identified as "Clearing Right-of-Way, LSUM".

Quotes may be forwarded individually by mail, faxed, or delivered in person, and address to the Hamilton County Highway Department, Attention Faraz Khan, 1700 South 10<sup>th</sup> Street, Noblesville, Indiana 46060, prior to 10:00 a.m., July 29, 2015. *Quote received after the 10:00am deadline will not be considered.* If you have any additional question regarding this matter, please contact me at (317) 770 - 4475.

Faraz J. Khan

FJK:fjk

Attachment

 $G: \label{eq:continuous} G: \label{eq:contin$ 

## **Quotation**

Project	: Clearing Right-of-Way	
Location	: Small Structure # 31005	

Pay Item	Item Description	Unit	Plan Qty	<b>Unit Price</b>	Total
1	Clearing Right-of-Way	LSUM	1		
				Total	

All labor, material, removal of all cut trees, delivery, installation, equipment, supervision and other related work required to complete this work shall be included in the pay item identified as "Clearing Right-of-Way, LSUM".

Contractor:	
Address	
Authorized Agent	
Title	
Signature	Date:

**5 Calendar Days** 

Contract Time, Calendar Days

