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BID SEAL 

 
 NOTICE 

 
Sealed Bid Documents shall contain on the outside of the sealed envelope the 

following completed self-sticking label: 
 
 

       
 SEALED BID DOCUMENTS  

 (To be completed by bidder before submission)  
       
 Equipment Type     
 Annual Bid Category #     
 Road Contract # / Bridge # (Desc.)     
  (Circle One)     
 Name of Bidder:     
 Bid Opening Date:     

 Other Documents Enclosed:     
  Bid Bond (Y) (N)   
  Certified Check (Y) (N)   
  Form HC BID 06 / 03 (Y) (N)   
  Form 96 (Y) (N)   
  Other     
       
       
 For Hamilton County Use Only!  
 Received by the Auditor  
 File Stamp  
       
       

       

       
 Time Received:  _______________  
       
       

 
All mailer packers will be opened upon receipt. 

Make sure the sealed envelope is contained within. 
 

NOTICE 
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PROPOSAL 

 
To the Board of County Commissioners of Hamilton County, of the State of Indiana; hereinafter 
referred to as OWNER: 
 

SMALL STRUCTURE #21037 (BRIDGE # 311) 
206th STREET / FINLEY CREEK 

Washington Township 
Hamilton County, Indiana 

PB-18-0003 
 
Pursuant to the legal notice that sealed proposals for the above project would be received by the 
Board of County Commissioners of Hamilton County, Indiana, 
 
The undersigned hereby tenders this bid to construct the work in accordance with the plans, 
profiles, drawings, specifications, and all authorized revisions for this contract which are on file 
in the office of the Hamilton County Highway Department; and to furnish all necessary 
machinery, equipment, tools, labor and other means of construction and to furnish all material 
specified in the manner and at the time prescribed and under the supervision and direction of the 
OWNER or his duly authorized representative and pursuant to the terms of the Performance 
Bond and the Payment Bond in the amount of not less than One Hundred Percent (100%) of the 
amount of the Proposal, for the unit prices given on the attached Itemized Proposal dated June 
28, 2001. 
 
 
Together with this PROPOSAL, the undersigned has: 
 

1. Filed an Itemized Proposal with a unit price for each item listed, together with a total 
amount for all items, based upon the unique characteristics of this contract; 

 
2. Executed the Form No. 96 filed herewith; 

 
3. Filed a properly executed Bid Bond or certified check made payable to the Hamilton 

County Treasurer herewith in an amount greater than or equal to ten percent (10%) of the 
total amount of this proposal; 

 
4. Executed the Non-Collusion affidavit filed herewith; 

 
5. Executed the Legal Status of Bidder Form filed herewith; 

 
6. Filed a current Financial Statement herewith; 

 
If awarded the contract, the undersigned promises to prosecute the work so as to complete the 
contract within the time specified in the Special Provisions. 
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Witness our hands this   day of,     20 . 
 
Firm Name :          
 
Address :          
 
            
 
            
 
By  :          

(Signature) 
 
Name  :          
      (Printed) 
 
Title  :          
      (Printed) 
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ACKNOWLEDGMENT OF ADDENDA 
  
 
The Contractor acknowledges receipt of the following addenda which are hereby made a part of 
this Construction Contract, as fully and effectually as if copied and set out herein in full length: 
 
 
 

ADDENDUM NUMBER & DATE SIGNATURE DATE 
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* Paid per Planned Quantity  

ITEMIZED PROPOSAL 
 

 PROJECT: Small Structure #21037 (Bridge #331) 206th Street / Finley Creek 
  PB-18-0003     

  September 7, 2020    

        

ITEM 
NO. DESCRIPTION UNIT QUANITY 

UNIT PRICE EXTENSION 
DOLLARS CENTS DOLLARS CENTS 

1 CONSTRUCTION ENGINEERING LS 1.00     

2 MOBILIZATION AND DEMOBILIZATION LS 1.00     

3 CLEARING RIGHT OF WAY LS 1.00     

4 PRESENT STRUCTURE, REMOVE LS 1.00     

*5 EXCAVATION, COMMON CYS 803.00     

6 EXCAVATION, COMMON, 
UNDISTRIBUTED CYS 50.00     

*7 BORROW CYS 1400.00     

*8 EXCAVATION, WATERWAY CYS 810.00     

9 EXCAVATION, WATERWAY, 
UNDISTRIBUTED CYS 50.00     

10 STORM WATER MANAGEMENT BUDGET DOL 6000.00     

11 SWQCP PREPARATION AND 
IMPLEMENTATION, LEVEL 2 LS 1.00     

*12 EXCAVATION, WET CYS 585.00     

13 EXCAVATION, WET, UNDISTRIBUTED CYS 50.00     

*14 SUBGRADE TREATMENT, TYPE II SYS 168.00     

*15 SUBGRADE TREATMENT, TYPE IC 
MODIFIED SYS 2466.00     

16 STRUCTURE BACKFILL, TYPE 1 CYS 243.00     

17 STRUCTURE BACKFILL, TYPE 2 CYS 18.00     

18 GEOTEXTILES FOR SUBGRADE TYPE 2A SYS 2332.00     

*19 HIGH STRENGTH GEOTEXTILE, MIRAFI SYS 4512.00     

*20 COMPACTED AGGREGATE NO. 8 CYS 637.00     

21 COMPACTED AGGREGATE NO. 53 TON 317.00     

22 MILLING, ASPHALT, 1 1/2 IN. SYS 212.00     
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* Paid per Planned Quantity 

 PROJECT: Small Structure #21037 (Bridge #331) 206th Street / Finley Creek 
  PB-18-0003     

  September 7, 2020    

        

ITEM 
NO. DESCRIPTION UNIT QUANITY 

UNIT PRICE EXTENSION 
DOLLARS CENTS DOLLARS CENTS 

23 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm TON 185.00     

24 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 
mm TON 288.00     

25 QC/QA-HMA, 2, 64, BASE, 25.0 mm TON 460.00     

26 JOINT ADHESIVE, SURFACE LFT 850.00     

27 JOINT ADHESIVE, INTERMEDIATE LFT 950.00     

28 ASPHALT FOR TACK COAT SYS 4493.00     

29 GUARDRAIL, TERMINAL SYSTEM, W-
BEAM CURVED, TYPE 2 EACH 1.00     

30 GUARDRAIL, REMOVE LFT 163.00     

31 GUARDRAIL, TRANSITION, TGS-1 
MODIFIED EACH 4.00     

32 GUARDRAIL, END TREATMENT, OS EACH 3.00     

33 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING LFT 107.00     

34 HMA FOR APPROACHES, TYPE B TON 37.00     

35 MAILBOX ASSEMBLY, SINGLE EACH 1.00     

36 RIGHT-OF-WAY MARKERS EACH 10.00     

37 RIPRAP, REVETMENT TON 484.00     

38 GEOTEXTILE FOR RIPRAP TYPE 3 SYS 323.00     

39 MOBILIZATION AND DEMOBILIZATION 
FOR SEEDING EACH 1.00     

40 CHANNEL REVEGETATION SEED MIX SYS 120.00     

41 MULCHED SEEDING R SYS 2670.00     

42 CONCRETE, A, SUBSTRUCTURE CYS 13.00     

43 REINFORCING BARS, EPOXY COATED LBS 5065.00     

44 CONCRETE, C, SUPERSTRUCUTRE CYS 42.00     

45 RAILING, STEEL TS-1 LFT 91.00     
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* Paid per Planned Quantity  

 PROJECT: Small Structure #21037 (Bridge #331) 206th Street / Finley Creek 
  PB-18-0003     

  September 7, 2020    

        

ITEM 
NO. DESCRIPTION UNIT QUANITY 

UNIT PRICE EXTENSION 
DOLLARS CENTS DOLLARS CENTS 

46 STRUCTURAL MEMBER, CONCRETE, BOX 
BEAM, 17 IN. X 36 IN. LFT 556.00     

47 SURFACE SEAL LS 1.00     

48 PIPE, TYPE 1, CIRCULAR, 24 IN. LFT 226.00     

49 PIPE, TYPE 3, CIRCULAR, 18 IN. LFT 50.00     

50 PIPE END SECTION, DIAMETER 18 IN. EACH 2.00     

51 PIPE END SECTION, DIAMETER 24 IN. EACH 6.00     

52 PIPE, FIELD TILE, 6 IN., UNDISTRIBUTED LFT 50.00     

53 PIPE, FIELD TILE, 8 IN., UNDISTRIBUTED LFT 50.00     

54 PIPE, FIELD TILE, 10 IN., UNDISTRIBUTED LFT 50.00     

55 PIPE, FIELD TILE, 12 IN., UNDISTRIBUTED LFT 50.00     

56 PIPE, FIELD TILE, 15 IN., UNDISTRIBUTED LFT 50.00     

57 LEVELING PAD, CONCRETE LFT 163.00     

*58 MODULAR BLOCK WALL (SPILT FACE) SFT 1835.00     

*59 MODULAR BLOCK WALL (SOILD) SFT 1045.00     

*60 MODULAR BLOCK WALL ERECTION SFT 2880.00     

61 CONSTRUCTION SIGN, C EACH 2.00     

62 ROAD CLOSURE SIGN ASSEMBLY EACH 5.00     

63 DETOUR ROUTE MARKER ASSEMBLY EACH 27.00     

64 CONSTRUCTION SIGN, A EACH 14.00     

65 CONSTRUCTION SIGN, B EACH 2.00     

66 MAINTAINING TRAFFIC LS 1.00     

67 BARRICADE, III-A LFT 48.00     

68 BARRICADE, III-B LFT 24.00     
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* Paid per Planned Quantity 

 PROJECT: Small Structure #21037 (Bridge #331) 206th Street / Finley Creek 
  PB-18-0003     

  September 7, 2020    

        

ITEM 
NO. DESCRIPTION UNIT QUANITY 

UNIT PRICE EXTENSION 
DOLLARS CENTS DOLLARS CENTS 

69 LINE, PAINT, BROKEN, YELLOW, 4 IN. LFT 225.00     

70 LINE, PAINT, SOLID, WHITE, 4 IN. LFT 1800.00     

71 LINE, PAINT, SOILD, YELLOW, 4 IN. LFT 512.00     
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BID BOND 

 
KNOWN BY ALL PERSONS BY THESE PRESENTS THAT THE UNDERSIGNED: 
 
BIDDER :           
 
             
 
as principal, and 
 
SURETY: [Name]            
 
     [Address]             
 
             
as Surety, 
 
are firmly bound unto Hamilton County, Indiana in the full and just sum of an amount equal to 
TEN PERCENT of the amount of the Principal’s bid, to the payment of which, well and truly to 
be made, we bind ourselves jointly and severally, and our joint and several heirs, executors, 
administrators and assigns, firmly by these presents. 
 
THE CONDITIONS OF THE ABOVE OBLIGATIONS ARE SUCH THAT, whereas, the 
Principal is herewith submitting a bid and proposal for construction and completion of this 
contract in accordance with plans and specifications, which are made part of this bond; 
 
NOW, THEREFORE, if Hamilton County shall award the Principal the contract and the 
Principal shall promptly, enter into contract with Hamilton County, then this obligation shall be 
void; otherwise to remain in full force, virtue, and effect. 
 
IT IS AGREED that no modifications, omissions, or additions in or to the terms of such contract 
or in or to the plans or specifications therefor shall affect the obligation of such sureties on this 
bond. 
 
IN WITNESS WHEREOF, we hereto set our hands and seals: 
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< <BIDDER > > 
 
(Bid Bond)  
 
         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20 . 
My commission Expires:     
              
(County of Residence)      (Notary Signature & Seal) 
 
< <SURETY > > 
 
(Bid Bond)  
 
         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20___. 
My commission Expires:      
 
              
(County of Residence)      (Notary Signature & Seal) 
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PAYMENT BOND 

 
 
KNOWN BY ALL PERSONS BY THESE PRESENTS THAT THE UNDERSIGNED: 
 
BIDDER:             
 
              
 
as principal, and SURETY:  
 
 [Name]             
 
[Address]             
 
             
 
as Surety, 
 
are firmly bound unto Hamilton County, Indiana in the penal sum of an amount equal to ONE 
HUNDRED PERCENT of the amount of the Principal’s bid, to the payment of which, well and 
truly made, we bind ourselves jointly and severally, and our joint and several heirs, executors, 
administrators and assigns, firmly by these presents. 
 
THE CONDITIONS OF THE ABOVE OBLIGATIONS ARE SUCH THAT, whereas, the 
Principal is herewith submitting a bid and proposal for construction and completion of this 
contract in accordance with plans and specifications, which are made part of this bond; 
 
NOW, THEREFORE, if Hamilton County shall award the Principal the contract for work and the 
Principal shall promptly enter into contract with Hamilton County, for the work and shall 
promptly make payments of all amounts due to all Claimants, then this obligation shall be void; 
otherwise to remain in full force, virtue, and effect.  Claimant shall mean any subcontractor, 
material supplier or the person, firm, or corporation furnishing materials or equipment for or 
performing labor or services in the prosecution of the work provided in such an agreement, 
including lubricants, oil, gasoline, coal, and coke, repairs on machinery, and tools, whether 
consumed or used in connection with the construction of such work, and all insurance premiums 
on said work, and for all labor, performed in such work. 
 
IT IS AGREED that no modifications, omissions, or additions in or to the terms of such contract 
or in or to the plans or specifications therefor shall affect the obligation of such sureties on this 
bond. 
 
IN WITNESS WHEREOF, we hereto set our hands and seals: 
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< <BIDDER > > 
 
(Payment Bond) 
 
_         
(Signature) 
 
____         
(Printed) 
 
         
(Title) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20___. 
My commission Expires:      
 
              
(County of Residence)      (Notary Signature & Seal) 
 
< <SURETY > > 
 (Payment Bond)  
 
         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20___. 
 
My commission Expires:      
 
              
(County of Residence)      (Notary Signature & Seal) 
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PERFORMANCE BOND 

 
KNOWN BY ALL PERSONS BY THESE PRESENTS THAT THE UNDERSIGNED: 
 
BIDDER :            
 
              
  
as principal, and SURETY:  
 
 [Name]             
 
[Address]             
 
             
 
as Surety, 
 
are firmly bound unto Hamilton County, Indiana in the penal sum of an amount equal to ONE 
HUNDRED PERCENT of the amount of the Principal’s bid, to the payment of which, well and 
truly made, we bind ourselves jointly and severally, and our joint and several heirs, executors, 
administrators and assigns, firmly by these presents. 
 
THE CONDITIONS OF THE ABOVE OBLIGATIONS ARE SUCH THAT, whereas, the 
Principal is herewith submitting a bid and proposal for construction and completion of this 
contract in accordance with plans and specifications, which are made part of this bond; 
 
NOW, THEREFORE, if Hamilton County shall award the Principal the contract for work and the 
Principal shall promptly enter into contract with Hamilton County, for the work and shall well 
and faithfully do and perform the same in all respects according to the plans and specifications 
and according to the time, terms, and conditions specified in this contract to be entered into, and 
in accordance with all requirements of law and shall promptly pay all debts incurred by the 
Principal or a subcontractor in the construction of the work, including labor, service, and 
materials furnished, and shall remain in effect at least until one year after the date when final 
payment becomes due, then this obligation shall be void; otherwise to remain in full force, virtue, 
and effect. 
 
IT IS AGREED that no modifications, omissions, or additions in or to the terms of such contract 
or in or to the plans or specifications therefor shall affect the obligation of such sureties on this 
bond. 
 
IN WITNESS WHEREOF, we hereto set our hands and seals: 
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< <BIDDER > > 
(Performance Bond)  
 
         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20___. 
My commission Expires:      
 
              
(County of Residence)      (Notary Signature & Seal) 
 
< <SURETY > > 
(Performance Bond)  
 
         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20___. 
My commission Expires:      
 
              
(County of Residence)      (Notary Signature & Seal) 
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NON-COLLUSION AFFIDAVIT 

 
 
STATE OF      ) 
                                                                        )      SS 
COUNTY OF     ) 
 
 
The undersigned contractor, being duly sworn, on oath, says that he has not, nor has any other 
member, representative, or agent of the firm, company, corporation or partnership represented by 
it, entered into any combination, collusion or agreement with any person relative to the price to 
be bid by anyone, nor to prevent any person from bidding nor to induce anyone to refrain from 
bidding, and that this bid is made without reference to any other bid and without any agreement, 
understanding or combination with any other person in reference to such bidding in any way or 
manner whatever. 
 
 
BY :         
(Signature) 
 
          
 (Title) 
 
FOR :         
(Firm or Corporation) 
 
State of Indiana, County of,     , SS: 
Before me, the undersigned Notary Public, personally appeared; 
      As Principal and acknowledged the execution of the above  
bond on this   Day of    , 20___. 
My commission Expires:      
 
              
(County of Residence)     (Notary Signature & Seal) 
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LEGAL STATUS OF BIDDER 
 
This Proposal is submitted in the name of: 
 
Firm Name              
 
The undersigned hereby designates below his business address to which all notices, directions or 
other communications may be served or mailed: 
 
Street :             
 
City :             
 
State :   Zip Code:     
 
The undersigned hereby declares that he has legal status checked below: 
( ) INDIVIDUAL 
( ) INDIVIDUAL DOING BUSINESS UNDER AN ASSUMED NAME 
( ) CO-PARTNERSHIP (The Assumed name of the partnership is    
  registered in the County of                                , Indiana. 
( ) CORPORATION INCORPORATED UNDER THE LAWS OF THE STATE OF 
                                                .  The Corporation is: 
( ) LICENSED TO DO BUSINESS IN INDIANA 
( ) NOT NOW LICENSED TO DO BUSINESS IN INDIANA 
The name, titles and home address of all persons who are officers or Partners in the organization 
are as follows: 
NAME AND TITLE         HOME ADDRESS 
 
              
 
              
  
              
  
Signed and Sealed this   day of     . 20___. 
 
By         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
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EMPLOYMENT ELIGIBILITY CERTIFICATION 
 

This Certification is submitted by the undersigned,  
 , as part of the contract with Hamilton County for the project 
known as  
 entered into on the day of 
 , 20 . The undersigned affirms under the penalties of perjury 
that the Contractor does not knowingly employ an unauthorized alien. 

 
The Contractor shall enroll in and verify the work eligibility status of all newly hired 

employees through the E-Verify program as defined in IC 22-5-1.7-3. The Contractor is 
not required to participate if the Contractor is self-employed and does not employ any 
employees. 

 
The Contractor shall not knowingly employ or contract with an unauthorized alien. The 

Contractor shall not retain an employee or contract with a person that the Contractor 
subsequently learns is an unauthorized alien. 

 
The Contractor shall require all subcontractors who perform work under its contract, to 

certify to the Contractor that: 
 

• The subcontractor does not knowingly employ or contract with an 
unauthorized alien; 

• The subcontractor has enrolled and is participating in the E-Verify program. 
The Contractor agrees to maintain this certification at least two years after the 
term of a contract with a subcontractor. 

 
The County may terminate the contract if the Contractor fails to cure a breach of this 

provision no later than thirty (30) days after being notified by the County. The terms of 
this Certification shall be incorporated within the contract between the Contractor and 
the County. 

 
I,  , verify under the penalties of perjury that the 

facts set out in the above Employment Eligibility Certification are true. 
 
Witness this  day of  . 20   

 

Contractor:    
 

Address:    
 

Signature:    
 

Printed:    Title:    
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PROGRESS ESTIMATE 
 

HAMILTON COUNTY PROJECT: REPLACEMENT OF SMALL STRUCTURE NO 21037 (BRIDGE NO 311) 
HIGHWAY DEPARTMENT  206TH STREET / FINLEY CREEK 
1700 SOUTH 10TH STREET PB – 18 – 0003 
NOBLESVILLE, IN 46060 PROGRESS ESTIMATE NO:    
(317) 773 – 7770 Office 
(317) 776 – 9814 Fax PARTIAL    FINAL  

 

PAY 
NO. 

 
ITEM 

 
UNITS UNIT 

PRICE 
PLAN 
QUANTITY 

QUANTITY 
THIS 
ESTIMATE 

QUANTITY 
TO DATE 

 
EXTENSION 

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 

CONTRACTOR   :   TOTAL EARNINGS TO DATE :    
 

BY : DATE:   LESS RETAINED PERCENTAGE   :    
 

APPROVED BY  : DATE:   PREVIOUS AMOUNT :    
 

APPROVED BY  : DATE:   AMOUNT DUE CONTRACTOR :    
 
 APPROVED BY :                                                                 DATE:                             AMOUNT DUE CONTRACTOR :    
  



PB-18-0003 
Page 34 

 

CHANGE ORDER 
HCHD FORM 1063 REV 05-02-02

Page:

Project No.                  Contract No.  
Project Description:              Change Order No.
Whereas, the Standard Specifications for this contract provides for such work to be performed, the following 
change is recommended.  (Give location, description and reason)

UNIT QUANTITY AMOUNT QUANTITY AMOUNT THIS C.O. TO DATE

  
  

  
  
  
  
  
  
  
  
  

TOTALS   
NET XXXXXXXXX

XXXXXXXX
This contract has been extended / reduced (circle one) by    0         work / calendar (circle one) days or the completion d
has been moved to              0                    to accommodate the changes made in this change order.  It is the intent of the
parties that this change order is full and complete compensation for the work described above.  Notification and consent to
this change in plans is hereby acknowledged.

Contractor :                                                                       By:                                                                        Date:

Title: 

HAMILTON COUNTY HIGHWAY DEPARTMENT

CHANGE ORDER

ITEM 
NO. DESCRIPTION OF ITEM UNIT PRICE

INCREASE DECREASE % CHANGE

ESTIMATED COST -$                                                 

PLACE EW FOR EXTRA WORK ITEMS                                  
PLACE FA FOR FORCE ACCOUNT ITEMS

Submitted for Consideration
Project Engineer

County Engineer

Construction Engineer

Highway Director
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AFFIDAVIT AND WAIVER OF LIEN 
 Final      Partial      Payment to Follow 

 

State of Indiana, County of SS 

   Being duly sworn states that he is the  of 
(Name of Officer) (Title) 

 
 having contracted with  to furnish certain 

 

materials and/or labor as follows   
(Description) 

for the project known as  Replacement of Small Structure 21037 (Bridge No. 311)   
 

located at 206th Street / Finley Creek                                                   and owned by Hamilton County  
(Owner) 

and does hereby further state on behalf of the aforementioned subcontractor/supplier: 

(PARTIAL WAIVER) that there is due from the CONTRACTOR the sum of (in writing): 

   Dollars ($  )  
(  ) receipt of which is hereby acknowledged; or 
( )  the payment of which has been promised as the sole consideration of this affidavit 

and  Partial Waiver of Lien which is given solely with respect to said amount 
and which waiver shall be effective only upon receipt of payment thereof by the 
undersigned: 

 
(FINAL WAIVER) that the final balance due from the CONTRACTOR is the sum of (in writing): 

 
     Dollars ($  ) 

  (  ) receipt of which is hereby acknowledged or 
( ) the payment of which has been promised as the sole consideration for the Affidavit 

and Final Waiver of Lien which shall become effective upon receipt of such 
payment 

 

THEREFORE, the undersigned waives and releases unto the OWNER of said premises, any and all lien or 
claim whatsoever on the above-described property and improvements thereon on account of LABOR or 
material or both, furnished by the undersigned thereto, subject to limitations or conditions expressed herein, if 
any; and further certifies that no other party has any claim or right to a lien on account of any work 
performed or material furnished to the undersigned for said project, and within the scope of this affidavit and 
waiver. 
  By  Title   
 (Firm) (Authorized Representative) 

 

WITNESS MY HAND AND NOTARIAL SEAL this  day of  20   
     
    (Notary Public) 
     
    (Printed) 

My Commision Expires     
       
Residing in  County,   
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CERTIFICATION LETTER 

 
 
TO BE COMPLETED BY ALL SUB-CONTRACTORS AND MATERIAL SUPPLIERS 
 
Reference: 
 

REPLACEMENT OF SMALL STRUCTURE # 21037 (BRIDGE # 311) 
206TH STREET / FINLEY CREEK 

Washington Township 
Hamilton County, Indiana 

 
 
We hereby certify that we have examined the Contract Plans and Specifications for this project 
and that all materials and workmanship will be in strict compliance therewith. 
 
         
Company Name 
 
         
Address 
 
         
 
 
         
 
 
By         
(Signature) 
 
         
(Printed) 
 
         
(Title) 
 
Date         
 
Describe Item of work or material to be furnished:       
  



PB-18-0003 
Page 38 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PAGE INTENTIONALLY LEFT BLANK 
 
 



PB-18-0003 
Page 39 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
GENERAL PROVISIONS 



PB-18-0003 
Page 40 

 
 

 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PAGE INTENTIONALLY LEFT BLANK 



PB-18-0003 
Page 41 

GENERAL PROVISIONS INDEX 
 

# DESCRIPTION  PAGE 
 

GP 1 CONTRACT QUESTIONS ....................................................................................... 43 
GP 2 PUBLIC OPENING OF BIDS ................................................................................... 43 
GP 3 NOTIFICATION OF WORK SCHEDULE ............................................................... 43 
GP 4 WARRANTY OF WORK .......................................................................................... 43 
GP 5 EXAMINATION OF THE PROJECT SITE.............................................................. 43 
GP 6 CONTRACT DOCUMENTS ..................................................................................... 44 
GP 7 CONTRACTOR ......................................................................................................... 44 
GP 8 OWNER...................................................................................................................... 44 
GP 9 ENGINEER ................................................................................................................ 44 
GP 10 COUNTY.................................................................................................................... 44 
GP 11 PRE-QUALIFICATION AND BIDDING ................................................................. 44 
GP 12 AWARD OF CONTRACT ........................................................................................ 45 
GP 13 PROOF OF INSURANCE ......................................................................................... 45 
GP 14 ADDITIONAL INSURED ......................................................................................... 45 
GP 15 INSURANCE ............................................................................................................. 45 
GP 16 INSPECTION OF WORK.......................................................................................... 45 
GP 17 STANDARDS OF QUALITY ................................................................................... 46 
GP 18 UTILITIES ................................................................................................................. 46 
GP 19 PROGRESS SCHEDULE .......................................................................................... 46 
GP 20 SUPERVISION .......................................................................................................... 46 
GP 21 RESIDENT SUPERINTENDENT ............................................................................. 46 
GP 22 NOTIFICATION OF WORK SCHEDULE ............................................................... 47 
GP 23 PERMITS ................................................................................................................... 47 
GP 24 TRAFFIC CONTROL FOR CONSTRUCTION AND MAINTENANCE 
OPERATION ............................................................................................................................ 47 

 
 



PB-18-0003 
Page 42 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PAGE INTENTIONALLY LEFT BLANK



PB-18-0003 
Page 43 

 
GENERAL PROVISIONS 

 
GP 1 CONTRACT QUESTIONS 
 
Submit all questions in writing via letter or email to Infrastructure Engineering, Inc.; ATTN: 
Nick Bergman; 201 South Capitol Avenue, Suite 490; Indianapolis, IN 46225; 
nbergman@infrastructure-eng.com prior to 9:00 a.m. local time October 26, 2020.  A written 
response will be faxed and mailed to the addresses on the Record of Plans Purchased that is 
required to be filled out by anyone purchasing plans.  No questions will be answered by 
telephone. 
 
GP 2 PUBLIC OPENING OF BIDS 
 
Bids will be opened publicly and read aloud at 1:00 p.m. local time October 26, 2020 in the 
Hamilton County Government & Judicial Center in Noblesville, Indiana, Commissioner’s 
Courtroom.  Bidders, or their authorized agents, are invited to be present.  Any Bids received 
after 12:30 p.m. local time October 26, 2020 will be returned to the bidder unopened. 
 
GP 3 NOTIFICATION OF WORK SCHEDULE 
 
The CONTRACTOR shall provide a listing of the next workday’s work activities by 12:00 p.m. 
of that day’s work for the ENGINEER’S scheduling and inspection. All work scheduled for 
Monday shall be provided on Friday of the preceding week. 
 
Failure to provide such notice within the specified time may result in the failure of the 
ENGINEER to pay for any material placed that day. 
 
GP 4 WARRANTY OF WORK 
 
The CONTRACTOR warrants and guarantees for one year after final acceptance of the contract, 
to the OWNER that all work will be performed, supplied, furnished and installed, and that the 
work will perform in strict accordance with the Contract Documents and will not be defective.  
Notice of all work determined or suspected to be defective or not in conformity with the Contract 
Documents shall be given to the CONTRACTOR within reasonable time after observance 
thereof. 
 
GP 5 EXAMINATION OF THE PROJECT SITE 
 
Before the bid date, all bidders shall carefully and thoroughly examine the entire site of the 
proposed work, adjacent premises, various means of approach, access thereto by means of a site 
inspection visit, and make all necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing, and operating the necessary construction equipment, 
and for delivering and handling materials at the site, and shall inform themselves thoroughly as 
to any and all actual or potential difficulties, hindrances, delays, and constraints  involved in the 
commencement, prosecution and completion of the proposed work in accordance with the 
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requirements of this contract.  The CONTRACTOR, by the execution of the Contract, shall in no 
way be relieved of any obligation under it, due to his failure to receive or examine any form or 
legal instrument, or to visit the site and acquaint himself with the conditions there existing.  The 
OWNER will be justified in rejecting any claim based on facts, which he should have noticed as 
a result thereof. 
 
GP 6 CONTRACT DOCUMENTS 
 
The Indiana Department of Transportation, Standard Specifications dated 2020  together with 
most recently published Supplemental Specifications shall be used in conjunction with these 
Plans, Contract Forms, General Provision, Special Provisions, Modifications to the 
Specifications, Standard Sheets and any addenda which may be issued for this project. 
 
It is the intent of these Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance therewith.  Any work, materials or equipment that may 
reasonably be inferred will be supplied whether or not specifically called for. 
 
Wherever reference is made to the Indiana Department of Transportation, Director, or Chief 
Highway Engineer, it shall be interpreted as the Board of County Commissioners of Hamilton 
County, Indiana. 
 
GP 7 CONTRACTOR 
 
The Firm or Corporation with whom the OWNER has entered into the Construction Contract. 
 
GP 8 OWNER 
 
The Board of County Commissioners of Hamilton County, Indiana 
 
GP 9 ENGINEER 
 
Hamilton County Highway Engineer or its authorized representative. 
 
GP 10 COUNTY 
 
County of Hamilton, State of Indiana. 
 
GP 11 PRE-QUALIFICATION AND BIDDING 
 
Contractor shall meet all the requirements setout in Section 102.00.  Only bids from those 
CONTRACTORS who are currently registered on the Indiana Department of Transportation’s 
listing of Prequalified Contractors for items D(A) “Bridges: Highway  Over Water” will be 
considered.  Any bids submitted by CONTRACTORS not on this list will be returned to the 
bidder unopened. 
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GP 12 AWARD OF CONTRACT 
 
The OWNER reserves the right to reject any or all bids or to waive any informalities and to 
accept the bid, which it deems favorable to the interest of the OWNER after all bids have been 
examined and scrutinized. 
 
GP 13 PROOF OF INSURANCE 
 
CONTRACTOR shall not commence work until he has obtained all insurance specified herein, 
has filed with the OWNER one (1) copy of Certificate of insurance, and such insurance has been 
approved by the OWNER. 
 
Should any coverage approach expiration during the Contract period, it shall be renewed prior to 
its expiration, and certificate again filed with the OWNER.  If any of such policies are canceled 
or are changed so as to reduce the coverage evidenced by the Certificate, at least ten (10) days 
prior written notice by registered mail of such cancellation or change shall be sent to the 
OWNER. 
 
All insurance provided for under this Section shall be written by Insurance Companies licensed 
to do business in Indiana and countersigned by registered Indiana agent.  The insurance company 
shall file with the OWNER, one (1) copy of Affirmation of Authority, on the form furnished by 
the OWNER, as verification of the resident agent. 
 
All insurance shall be maintained in full force and effect until the Contract has been fully and 
completely performed. 
 
 
GP 14 ADDITIONAL INSURED 
 
Contractor shall submit Certificate of Insurance indicating the above necessary coverage as well 
as naming OWNER, its employees and representatives and ENGINEER as Additional Insured on 
all policies except Worker’s Compensation. 
 
GP 15 INSURANCE 
 
Hamilton County’s insurance requirements can be found at  
https://www.hamiltoncounty.in.gov/1645/Certificates-Of-Insurance 
 
The Standard + Pollution contractual insurance requirements are required for this project.      
 
GP 16 INSPECTION OF WORK 
 
The ENGINEER and his representatives shall at all times have access to the work wherever it is 
in preparation or in progress. 
 
If the specifications, the ENGINEER’s instructions, laws, ordinances or any public authority 

https://www.hamiltoncounty.in.gov/1645/Certificates-Of-Insurance
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requires any work to be specially tested or approved, the CONTRACTOR shall give the 
ENGINEER timely notice of its readiness for inspection and, if the inspection is by an authority 
other than the ENGINEER, the date fixed for such inspection.  If any work should be covered up 
without the approval or consent of the ENGINEER, it must, if required by the ENGINEER, be 
uncovered for examination at the CONTRACTOR’S expense. 
 
GP 17 STANDARDS OF QUALITY 
 
All materials and equipment shall be of good quality and new, except as otherwise provided in 
the Contract Documents.  All warranties and guarantees specifically called for in the Contract 
Documents shall expressly run for the benefit of the OWNER.  If requested by the ENGINEER, 
the CONTRACTOR shall furnish satisfactory evidence as to the kind and quality of materials 
and equipment. 
 
GP 18 UTILITIES 
 
The CONTRACTOR shall be responsible for contacting and coordinating with all utilities 
affected by this project.  Contract time will be charged unless the CONTRACTOR can show 
written evidence that he is making every possible effort on his part to get the utility work 
completed. 
 
GP 19 PROGRESS SCHEDULE 
 
Within ten days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the 
ENGINEER for review a proposed schedule indicating the starting and completion dates of the 
various stages of the work to be performed under this contract.  The ENGINEER shall review the 
proposed schedule to determine conformity with the contract and will make recommendations to 
the OWNER concerning approval thereof; however the review, approval or other action taken by 
the ENGINEER or OWNER in respect of such schedules shall not relieve the CONTRACTOR 
of its obligations to perform the work within the contract schedule(s). 
 
GP 20 SUPERVISION 
 
The CONTRACTOR shall supervise and direct the work completely and efficiently devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
work in accordance with the Contract Documents. 
 
GP 21 RESIDENT SUPERINTENDENT 
 
The CONTRACTOR shall keep on the work site at all times during its progress, a competent 
resident superintendent, who shall not be replaced without written notice to the ENGINEER 
except under extraordinary circumstances.  The superintendent will be the CONTRACTOR’s 
representative at the site and shall have authority to act on behalf of the CONTRACTOR.  All 
communications given to the superintendent shall be as binding as if given to the 
CONTRACTOR. 
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GP 22 NOTIFICATION OF WORK SCHEDULE 
 
The CONTRACTOR shall provide a listing of the next work day’s work activities by 12:00 p.m. 
of that day’s work for the ENGINEER’S scheduling and inspection.  All work scheduled for 
Monday shall be provided on Friday of the preceding week. 
 
Failure to provide such notice within the specified time may result in the failure of the 
ENGINEER to pay for any material placed that day. 
 
GP 23 PERMITS 
 
All permits and licenses which may be required due to construction methods such as, but not 
limited to, borrow or disposal pits, steam crossings, causeways, work bridges, cofferdams, etc., 
but which are not part of the contract documents shall be procured by the CONTRACTOR prior 
to beginning the work which requires the permit. 
 
All charges, fees, and taxes shall be paid, and all notices necessary and incidental to the due and 
lawful prosecution of the work shall be given. 
 
GP 24 TRAFFIC CONTROL FOR CONSTRUCTION AND MAINTENANCE 

OPERATION 
 
This work shall consist of furnishing, installing, and maintaining signs, barricades, temporary 
traffic control devices or adjustments, labor, materials, etc., necessary for the maintenance of 
traffic as called for within the Contract Documents, or as permitted by the ENGINEER and not 
specifically called out in the Itemized Proposal or specified within the Contract Documents as to 
the manner of payment, shall be included in the Lump Sum price for maintaining traffic as 
described within the Contract Documents and the applicable provisions of the Section 105.13 
and 108.03 and as set out in the Itemized Proposal. Construction Warning Lights, Type “A” shall 
be placed on all barricades and Road Construction Ahead signs as per Section 801.14. 
 

PRIOR TO CLOSING ROADS TO TRAFFIC 
 
This work shall consist of CONTRACTOR notifying U.S. Post Office, affected schools, and all 
Emergency Response Agency’s, which shall include but not limited to County Sheriff’s, Local 
Police, and Hospitals, of the road closure.  A list containing all notified agencies shall be 
furnished to the ENGINEER within 24 hours of the notification to these agencies.  Road Closure 
signs (XG20-5) shall be in placed minimum of two weeks prior to the actual road closure or 
unless specifically stated in contract document.  It shall be CONTRACTOR responsibility to 
notify the ENGINEER in writing of road closure minimum of three weeks in advance for its 
approval.   

AFTER OPENING ROADS TO TRAFFIC 
 
This work shall consist of Contractor notifying U.S. Post Office, affected schools, and all 
Emergency Response Agency’s, which shall include but not limited to County Sheriff’s, Local 
Police, and Hospitals, of the road opening.  A list containing all notified agencies shall be 
furnished to the ENGINEER within 24 hours of the notification to these agencies.  At any time, 
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CONTRACTOR fails to open the roads or specific roads within the specified time frame as 
setout in the Contract Documents.  Then CONTRACTOR shall pay liquidated damages as set 
forth elsewhere herein. 
 
This cost shall include all labor, material, equipment, and supervision necessary to maintain 
Road Closure and Traffic Control for Construction and Maintenance Operation shall be included 
in the pay item identified as “Maintenance of Traffic”, LSUM. 
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SPECIAL PROVISIONS 
SP1. SCOPE OF WORK 

The work called for under these specifications, includes the furnishing of all labor, materials, 
equipment, appurtenances, and means of conveyance for all materials and equipment 
necessary for the following small structure replacements: 
 

SMALL STRUCTURE # 21037 (BRIDGE # 311) 206TH STREET / FINLEY 
CREEK WASHINGTON TOWNSHIP 

HAMILTON COUNTY, 
INDIANA PB-18-0003 

 
All work is to be completed in accordance with these plans and Special Provisions as approved 
by the ENGINEER. 
 

SP2. STANDARD SPECIFICATIONS 

The following Special Provisions are in addition to the Indiana Department of 
Transportation’s Standard Specifications dated 2020. These Special Provisions shall govern over 
the Standard and Supplemental Specifications. 
 
“Standard Specifications” shall mean the Indiana Department of Transportation Standard 
Specifications dated 2020, effective for lettings on or after September 1, 2019, together with the 
most recently published Supplemental Specifications and all applicable Indiana Department 
of Transportation Standard Drawings, except when conflicting with the Plans or these Special 
Provisions. Copies of the INDOT Standard Drawings are available on INDOT’s Website. 
 
Wherever in the contract documents the Standard Specifications are referenced, it shall be 
interpreted to mean the 2020 Standard Specifications unless specifically called out otherwise. 
 

SP3. NOTICE TO PROCEED AND CONTRACT SCHEDULE 

The schedule for the completion of the work included in this contract including incidentals 
and clean up, shall be governed on a calendar day basis and constrained by fixed calendar dates. 
 
The OWNER’s Notice to Proceed is anticipated to be issued on or after April 1, 2021. 
 
The CONTRACTOR shall provide the OWNER at least three weeks’ notice prior to closing of 
the road. The road shall not be closed without prior consent from the OWNER.  
 
The CONTRACTOR shall not close 206th Street earlier than June 1, 2021. 
 

The CONTRACTOR shall open 206th Street prior to September 1, 2021. 
 

The CONTRACTOR shall have all work completed and ready for acceptance by September 1, 
2021. 
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SP4. PREQUALIFIED CONTRACTOR REQUIREMENT 

Only proposals from those CONTRACTORS who are registered on the Indiana Department of 
Transportation's current listing of Prequalified Contractors for item D(A) "Bridges: Highway 
Over Water" will be considered. Any bids submitted by Contractors not approved for this item 
on the list will be returned to the bidder unopened. 
 

SP5. PRE-BID MEETING 

There will not be a pre-bid meeting for this project. 
 

SP6. PRE-CONSTRUCTION CONFERENCE 

Before the CONTRACTOR is issued a Notice to Proceed, a conference attended by the 
OWNER, ENGINEER, CONTRACTOR and others as appropriate will be held. The purpose of 
this conference will be to discuss procedures for making submittals, processing applications 
for payment, and to establish other procedures and understandings bearing upon coordination 
and performance of the work. 
 
Contractor shall submit the following documents at the Pre-construction Conference: 

• Payment Bond as mentioned elsewhere herein 
• Performance Bond as mentioned elsewhere herein 
• Certification Letter as mentioned elsewhere herein 
• Certificate of Insurance as mentioned elsewhere herein 
• Specific Mix Design, Certification, and specification of material required to be 

submitted as mentioned elsewhere herein 
 
CONTRACTOR shall not be allowed to proceed with any work until all the above-mentioned 
documents are submitted to the ENGINEER. Notice to proceed shall be issued as mentioned 
elsewhere herein and all work / calendars days shall be counted after issuance of Notice to 
Proceed. This time frame also includes review and approval of any mix design and certification 
required as mention elsewhere herein. ENGINEER shall have minimum of 72-hours for review 
and approval of any mix design submitted. 
 
 

SP7. COORDINATION 

The CONTRACTOR shall provide 2 weeks written notice to the organizations listed below 
prior to beginning construction of the first GRS abutment wall by email. The CONTRACTOR 
shall confirm the date one week prior to beginning construction of the first GRS abutment wall 
by email. 
 

Infrastructure Engineering, Inc.  
Nick Bergman 
nbergman@infrastructure-eng.com 
Dustin Quincy 
dquincy@infrastructure-eng.com 
 

 

mailto:nbergman@infrastructure-eng.com
mailto:dquincy@infrastructure-eng.com
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Hamilton County Highway Department  
Faraz Khan 
Faraz.Khan@hamiltoncounty.in.gov 

 
SP8. VERIFICATION OF WORK 

In addition to the procedure for verification of work performed as described in these 
Specifications and/or Special Provisions, the Contractor shall lend whatever necessary 
assistance the ENGINEER may request with respect to verification of work performed. 
 

SP9. LIQUIDATED DAMAGES 

Damages setout below are not meant to penalize the contractor, but to insure timely 
completion of this contract. It is the sole responsibility of the CONTRACTOR to thoroughly 
familiarize himself with these contract documents. 
 
The CONTRACTOR shall pay one thousand dollars ($1,000.00) for each calendar day 
exceeding the 60 calendar days that 206th Street is allowed to be closed to traffic. 
 
The CONTRACTOR shall pay one thousand dollars ($1,000.00) for each calendar day that 206th 
Street is closed to traffic on or after September 1, 2021. 
 
The CONTRACTOR shall pay one thousand dollars ($1,000.00) for each calendar day 
exceeding the 75 calendar days for completion of Bridge 311. 
 
The CONTRACTOR shall pay one thousand dollars ($1,000.00) for each calendar the project 
is not complete after September 1, 2021. 
 
If the CONTRACTOR exceeds any or all allotted time periods simultaneously, the assessed 
damages will be cumulative. 
 

SP10. DECREASED OR INCREASED QUANTITIES OF WORK 

These Special Provisions shall not be considered as a waiver of, nor shall they invalidate the right 
of the ENGINEER to increase or decrease quantities of work 
 

SP11. PARTIAL PAYMENTS 

Partial payments will be made once each month as the work progresses. Said payments will be 
based upon estimates prepared by the CONTRACTOR using the provided HCHD FORM 8049 
and a County Claim Voucher and approved by the ENGINEER for the value of the work 
performed and materials complete in place in accordance with the contract, plans and 
specification. No partial payment will be made when the amount due the CONTRACTOR 
since the last estimate amounts to less than Five Hundred Dollars. From the total of the amount 
determined to be payable on a partial payment, ten percent of such total amount will be deducted 
and retained by the County until the final completion and acceptance of the work. 
 
 
 

mailto:Faraz.Khan@hamiltoncounty.in.gov
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SP12. FINAL PAYMENT 

When the contract work has been completed in an acceptable manner in accordance with the 
terms of the contract, the CONTRACTOR will prepare a final estimate for the work and will 
furnish the ENGINEER with a copy thereof. Before final payment of the contract, the 
CONTRACTOR shall furnish the provided Affidavit and Waiver of Lien from all 
subcontractors, material suppliers and equipment suppliers who provided goods and/or 
services valued at $500.00 or greater. Final payment will not be made until a final inspection has 
been made and the work has been accepted by the County and has met the requirements of 
Section 109.08 of the Indiana Department of Transportation Standard Specifications. The 
ENGINEER, acting for the Board of County Commissioners, will then certify to the County 
Auditor the balance due the CONTRACTOR, and said certificate will be deemed an acceptance 
of the completed contract by the OWNER. 
 

SP13. EXISTING CONDITIONS 

The CONTRACTOR shall verify the elevation and measurements of all points where new 
construction is to match existing conditions prior to the commencement of any construction 
activities. 
 
Where new work is to be filled to old work, the CONTRACTOR shall check all dimensions 
and condition in the field and report any errors or discrepancies to the ENGINEER or assume 
responsibility for their correctness and the fit of new parts to old. If such parts do not fit properly, 
CONTRACTOR shall make at CONTRACTOR’S expense such alternations to new parts as 
may be necessary to assure proper fits and connection, which meet the approval of the 
ENGINEER. 
 
The cost of this work will not be paid for directly, but the cost thereof shall be included in the 
cost of other items. 
 

SP14. “AS BUILT” DRAWINGS 

The CONTRACTOR, at no extra cost, shall furnish to the OWNER two complete sets of as-built 
drawings with all deviations, changes, errors and omissions plainly marked, verified in writing 
that their drawings are true and accurate. 
 
The as-built drawings shall show the horizontal and vertical locations of each underground 
utility facilities uncovered during construction. The as-built drawings shall be certified in 
writing that the drawings are true and accurate. 
 
The cost of this work will not be paid for directly, but the cost thereof shall be included in the 
cost of other items. 
 

SP15. TESTING OF MATERIALS 

The CONTRACTOR shall be responsible for all testing and sampling of materials as 
hereinafter specified. The CONTRACTOR shall furnish certified tests for the following 
materials, which are to be made by an independent laboratory approved by the ENGINEER. The 
independent laboratory shall submit copies of all test results directly to the ENGINEER. Testing 
performed by an agent of a material producer or supplier will not be considered independent. 
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The cost of providing samples and testing will not be paid for directly, but the cost thereof shall 
be included in the cost of other items. 
 
CONCRETE 
Advance Concrete Tests: Concrete tests shall be conducted in accordance with A.S.T.M. 
Serial Des. C-39, for compliance with the requirements of these specifications. 
 
Slump: For each 25 cubic yards or fraction thereof taken from forms. 
 
Compression: The Contractor shall have tests made at a testing laboratory that is approved by the 
ENGINEER. The Contractor shall furnish to the ENGINEER all equipment and facilities 
necessary to prepare concrete test specimens. Three test cylinders 6" in diameter and 12" high 
will be made for each 100 cubic yard of each class of concrete or fraction thereof, placed each 
day. The Contractor shall properly crate and transport the cylinder test specimens to the 
approved laboratory. 
 
The minimum compressive strength at 28 days shall be: Class “A” Concrete, 3500 P.S.I., Class 
“B” Concrete, 3000 P.S.I. Class “C” Concrete, 4000 P.S.I. 
 
One of the three test specimens shall be tested at 7 days and the remaining two specimens shall 
be tested at 28 days. 
 
Concrete test specifications shall be in accordance with AASHTO Des. T-23; cylinder 
specimens shall be tested in accordance with ASSHTO T-22, and test beams shall be treated 
in accordance with AASHTO Des. T-97. 
 
If the Contractor desires to remove forms sooner than as specified in Article 702.13, he shall 
make 6x6x36 test beams to provide information for stripping forms. Equipment for testing 
these beams shall be furnished by the Contractor. 
 
BITUMINOUS MATERIAL 
The Contractor shall provide proof that all bituminous material used shall be of State tested 
material and on immediate usage basis. Class D certification required. 
 
BORROW 
The CONTRACTOR shall determine the location of the borrow pit and shall have laboratory 
density tests made as prescribed in Section 203.24 and outlined in AASHTO T-99. The 
subgrade shall be constructed in accordance with Section 207. No direct payment will be made 
for subgrade treatment. The cost of all work and testing for subgrade treatment shall be included 
in other items of the contract. Frequency of the density testing shall be every 100 ft for each 
lane of pavement per lift. Density testing for shoulder width greater than 6 feet shall be every 
300 feet per lift. 
 
FOUNDATION 
The CONTRACTOR shall verify soil bearing capacity meets or exceeds the design capacity at 
each GRS abutment. ENGINEER shall determine the location of each test. The 
CONTRACTOR shall perform a minimum of ten soil bearing capacity test (five per 
abutment). 
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REINFORCING STEEL 
The Contractor shall furnish the ENGINEER with two (2) copies of certified mill test reports. 
Reinforcing steel shall comply with the requirements set out in Article 910.01. Grade 60 steel 
shall be used. 
 
MODULAR CONCRETE BLOCK 
 
Material properties shall be in accordance with the requirements of 732.05. 
 
Table 1, “Strength and Absorption Requirements”, shall be modified to require that the 
average compressive strength, when sampled and tested in accordance with ASTM C 140, of a 
three CMU compressive strength sample shall be 4,000 psi with no individual unit less than 
3,500 psi. Maximum absorption shall be 6%. 
 
Freeze-thaw durability testing shall be completed in accordance with Section 8.3 by a 
laboratory approved by the Department. Test results on all mix designs used in the 
manufacture of modular blocks shall have been completed in accordance with ASTM C 1372. 
If a change to the mix design, such as proportioning or material source, is desired, the modified 
mix design shall be retested for freeze-thaw. A type A certification in accordance with 916 for 
the freeze-thaw durability testing shall be submitted to the ENGINEER prior to use of the 
blocks. 
 
Sampling and testing of the manufacturer's production lots will be conducted by the 
CONTRACTOR in accordance with ASTM C 140. If the compressive strength test result does 
not meet the requirements of 732.05(a), the production lot units may not be used. The 
manufacturer may resample the same production lot in the presence of the ENGINEER for 
retesting. The CONTRACTOR will test the additional samples in accordance with ASTM 
C140. If the retested samples meet the requirements of 732.05(a), the production lot may be 
used. If the retested samples do not meet the requirements of 732.05(a), all the units from the 
production lot may not be used. 
 

SP16. UTILITY INFORMATION 

All applicable sections for 105.06 and 107.18 shall apply except as amended elsewhere within 
the contract documents and as follows: 
 
Approved utility work plans are included in Appendix “E”. 
 
The utilities are beyond the control of the OWNER. Coordination with any applicable utility(s) is 
the sole responsibility of the CONTRACTOR. The CONTRACTOR shall identify and contact 
the affected utilities prior to the commencement of any activities. 
 
The following is provided for information purposes only. The CONTRACTOR shall contact the 
following personnel or company to coordinate work prior to the commencement of any 
construction activities. 
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Utility Information Contact Telephone 

Duke Energy Indiana, Inc Dan Benson 317-776-5340 (Office) 
317-315-4681 (Mobile) 

AT&T Indiana David Smith 765-454-5021 (Office) 
765-760-4786 (Mobile) 

 
Duke Energy Indiana and AT&T have utilities that will be relocated within the project limits 
prior to the Contractor’s Notice to Proceed is issued. If the Duke Energy or AT&T utilities are 
found to still be in conflict or if additional utilities are identified, the Contractor shall be 
responsible for relocation of utilities. All costs associated with the utility relocation will not 
be reimbursed. 
 

Additional utility coordination information is included in Appendix “E” for information only. 
 

SP17. PERMITS 

Copies of all permits obtained by the OWNER are included as a part of the contract 
documents. According to the requirements of the governing agencies, the authorizations must 
be conspicuously displayed at the project site and the CONTRACTOR shall perform his work 
in accordance with the conditions contained in all permits. 
 
HAMILTON COUNTY CROSSING PERMIT 
 
The Hamilton County Surveyors Office has granted Hamilton County Crossing 
Permits for this work. A copy of each permit is provided in Appendix “B” to these Contract 
Documents. The Hamilton County Surveyors office is to be notified 48 hours prior to open drain 
construction at (317) 776-8495. The permit conditions are provided in Appendix “B” to these 
Contract Documents. Field tile encountered and extending into Finley Creek shall be installed 
per the Hamilton County Surveyor’s Office Standard Drawings, which are in Appendix “F”. 
 
401/404 REGIONAL GENERAL PERMITS 
 
The project has been authorized under The United States Army Corps of Engineers section 404 
Nationwide Permit (NWP) and Indiana Department of Environmental Management section 
401 Water Quality Certification for RGP (WQC). The Contractor shall be responsible for 
following all terms specified in the general and specific conditions of the RGP and WQC 
during construction. The Contractor shall be liable for any fines issued due to violations of the 
permit conditions. A copy of the permit certification as well as the General and Specific 
Conditions are provided in the Appendix “B” to these Contract Documents. 
 
INDIANA DNR CONSTRUCTION IN A FLOODWAY 
 
The Indiana Department of Natural Resources (IDNR) has issued a Construction in a Floodway 
Permit for the Bridge 301 (206th Sreet). The Contractor shall be responsible for following all 
terms specified in the general and specific conditions of the Floodway Permit during 
construction. A copy of the permit certification is included in Appendix “B” along with the 
permit conditions. 
 
The Contractor shall post all permits in a conspicuous place on the construction site and 
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maintain them until the project is completed. The Contractor shall submit the Completion 
Report Form upon completion of the authorized work. 
 
The Contractor shall be liable for any fines issued due to violations of permit terms and 
conditions. 
 
The cost of all work necessary to meet requirements of this Special Provision including any 
additional permit applications or notices that may be required shall be included in the cost of 
other pay items of the contract. No direct payment will be made for any necessary work to 
fulfill the requirements of the environmental permits. 
 
Special note shall be taken of the April 1 to June 30 and August 1 to November 15 in- channel 
work limitations during the fish spawning season listed in the General Conditions. The 
Contractor shall provide the ENGINEER with written waiver from the Indiana Department of 
Natural resources before any in-channel work will be permitted during these dates.  

 
SP18. RECURRING AND UNIQUIE SPECIAL PROVISIONS 

The following INDOT Recurring Special Provisions apply to this contract and are located in 
Appendix “D”: 
 

• 108-C-192d – Storm Water, Erosion, and Sediment Control Inspection Report 
• 205-R-706 – Stormwater Management 
• 206-R-719 – Dewatering 
• 207-R-616 – Subgrade Treatment 

 
The following Unique Special Provision modifies the INDOT Standard Specifications and 
applies to this contract and is in Appendix “D”: 
 

• Subgrade Treatment Type IC, Modified 
 

SP19. RIGHT-OF-WAY 

The OWNER has secured the right-of-way. 
 

SP20. CLEARING RIGHT-OF-WAY 

Clearing right-of-way shall be in accordance with the requirements of Section 201 except as 
follows: 
 
The CONTRACTOR shall clear right-of-way to the proposed right-of-way limits unless 
otherwise noted on the plans or directed by the ENGINEER. 
 
Trees to be cleared shall not be removed in such a way that the roots will be disturbed. Trees 
requiring clearing shall be cut and ground to 2 feet below proposed grade, leaving root systems 
undisturbed. The cost of this work will not be paid for directly, but the cost thereof shall be 
included in the cost of “Clearing Right-of-Way”. 
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SP21. OPEN BURNING OF NATURAL GROWTH 

Open burning of natural growth will not be permitted on this contract. 
 

SP22. RESTORATION OF DISTURBED AREAS 

Cavities formed by the removal of shrubs, trees and/or stumps and located outside of proposed 
pavement areas shall be backfilled and compacted with “B” Borrow. Such compaction shall 
comply with Section 211.04. The top six (6) inches of the backfilled area shall be topsoil in 
accordance with Section 914.01. 
 
Any roots remaining after all the removal of any designated item shall be removed to a depth of 6 
inches below the surface of the surrounding ground area. 
 
The final preparation of these areas shall be in accordance with Section 621. 
 
The cost of this work will not be paid for directly, but the cost thereof shall be included in the 
cost of other items. 
 

SP23. GEOTECHNICAL INVESTIGATION REPORT 

Geotechnical investigation for the site was performed by CTL Engineering, Inc. Indianapolis, 
Indiana (Phone: 317-295-8650). This report presents the soil evaluation, geotechnical 
recommendations and construction considerations for this project. 
 
Copies of the reports are provided in Appendix “C” to these Contract Documents. Copies are also 
available for viewing from the Infrastructure Engineering, Inc. 201 South Capitol Avenue, 
Suite 490, Indianapolis, IN 46225, nbergman@infrastructure-eng.com. 
 

SP24. PRESENT STRUCTURE, REMOVE 

The existing structure shall be removed in its entirety and in accordance with section 202.03 
of the Standard Specifications. All materials shall become the property of the CONTRACTOR 
and be removed from the site and properly disposed, unless otherwise approved by the 
ENGINEER. 
 

SP25. COMMON EXCAVATION, UNDISTRIBUTED 

An undistributed quantity of Common Excavation has been included in the contract to be used 
for subgrade stabilization if approved by and as directed by the ENGINEER. 
 
The cost of all materials, maintenance, labor, equipment, and necessary incidentals shall be 
included in the price of “Excavation, Common, Undistributed”, CYS, complete in place. 
 

SP26. WET EXCAVATION, UNDISTRIBUTED 

An undistributed quantity of Excavation, Wet has been included in the contract to be used to 
excavate yielding areas below the GRS foundation bearing area if approved by and as directed 
by the ENGINEER. 
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The cost of all materials, maintenance, labor, equipment, and necessary incidentals shall be 
included in the price of “Excavation, Wet, Undistrubuted”, CYS, complete in place. 
 

SP27. WATERWAY EXCAVATION, UNDISTRIBUTED 

An undistributed quantity of Waterway Excavation has been included in the contract to be 
used for waterway excavation if approved by and as directed by the ENGINEER. 
 
The cost of all materials, maintenance, labor, equipment, and necessary incidentals shall be 
included in the price of “Excavation, Waterway, Undistributed”, CYS, complete in place. 
 

SP28. STOCKPILE LOCATION 

The CONTRACTOR shall not stockpile soil within 10 feet of open excavation for GRS 
abutment. 

 
SP29. GUARDRAIL POSTS 

Guardrail posts shall be installed through GRS geotextile layers where required. Cutting or 
coring the geotextile shall be performed as shown on the plans or as directed by the ENGINEER. 
The cost of this work will not be paid for directly, but the cost thereof shall be included in the 
cost of other items. 
 

SP30. RIPRAP 

Riprap shall be placed at the locations shown on the plans around the bridge abutments and 
channel slopes in accordance with 616 of the Standard Specifications. The estimated quantity 
of riprap material required for use in the areas indicated on the plans. 
 
The CONTRACTOR shall place the riprap over geotextiles immediately after the slopes have 
been excavated and graded. The slopes shall not be left bare overnight. 
 

SP31. SEEDING 

If the seeding is placed outside the seasonal limitation requirement per INDOT Specification, 
Warranty Bond shall include all operations necessary for re-installation, including re-
installation of erosion control blankets as specified on the plans. 
 

SP32. SEEDING OUTSIDE CONSTRUCTION LIMITS 

Area which have been disturbed by construction and are outside the construction limits shall 
be seeded with seed mixture type R in accordance with 621.06(a). 
 
No payment will be made for seeding required in areas outside the construction limits, which 
have been disturbed by construction. 
 

SP33. MULCHED SEEDING AND BARE OR THINLY VEGETATED AREAS 

No bare or thinly vegetated areas shall be left in such condition for more than 15 calendar or are 
exposed for more than 15 days then they shall be covered by Temporary Seed Mixture and 
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Temporary Mulch. 
 
This work shall be performed in accordance with 621 of the INDOT Standard Specifications. 
 
Method of Measurement and Basis of Payment shall be as prescribed in 621 of the INDOT 
Standard Specifications. 

 
SP34. TS-1 RAIL AND GUARDRAIL TRANSITION TGS-1 

This work shall consist of supplying and installing all necessary rail panels, posts, concrete 
anchors, and hardware for the fabrication and installation of the Railing, Steel TS-1 and 
Guardrail Transition, TGS-1 shall be in accordance with the plans. 
 
Payment for the “Railing, Steel, TS-1” will be made at the contract unit price per Linear Foot and 
payment for the “Guardrail Transition, Type TGS-1 Modified” will be made at the contract 
unit price per each.  
 

SP35. PROTECTION OF FIELD TILE 

This item shall include all labor, equipment, and materials necessary to remove and replace or 
extend any field tiles that may be uncovered during the Work, in accordance with 715 and 719. 
Field tiles encountered and affected by the scope of work specified within the contract 
documents, if any, shall be given a positive outlet. 
 
The following undistributed pay items shall apply to this work and shall be used for all field 
tiles up to and including 15 inches in diameter that are uncovered during the construction 
operations. 
 
Pay Item      Unit 
Pipe, Field Tile, 6 in, Undistributed   LFT  
Pipe, Field Tile, 8 in, Undistributed   LFT  
Pipe, Field Tile, 10 in, Undistributed   LFT  
Pipe, Field Tile, 12 in, Undistributed   LFT  
Pipe, Field Tile, 15 in, Undistributed   LFT 
 
The accepted quantities of “Pipe, Field Tile, XX in, Undistributed” will be paid for at the 
contract unit price per linear foot, complete in place. 
 

SP36. ANIMAL GUARD IN FIELD TILES 

An animal guard shall be placed in accordance with the Hamilton County Surveyor’s Office 
Standard Plan “O-2”. Additionally, the last twenty feet (20’) of pipe shall be corrugated metal as 
shown on the Hamilton County Surveyor’s Office Standard Plan “O-1”. See Appendix “F” of 
these Contract Documents for a copy of the HCSO Standard Plan drawings. The cost of this 
work will not be paid for directly, but the cost thereof shall be included in the cost of “Pipe, 
Field Tile” pay items. 
 

SP37. SURFACE SEALING 

Surfaces to be sealed shall include the entire concrete structure that is to be thoroughly cleaned 
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of all foreign materials by sandblasting or other INDOT approved method just prior to sealing. 
Surface Seal shall not take place until the OWNER or the ENGINEER have inspected the area 
and have approved of it. Concrete Sealer shall not be applied in any of the following weather 
conditions: 
 

• Rain 
• If rain is anticipated within 48 hour after application 
• Temperature is below the manufacturer recommendation. 

 
All labor, material, equipment, and supervision required to complete this work shall be 
included in the pay item identified as “Surface Seal”, lump sum. 
 

SP38. MODULAR CONCRETE BLOCK RETAINING WALL 

Description 
This work shall consist of design as required, furnishing materials, and placement of modular 
block wall units in accordance with 105.03. Additional information and construction guidelines 
are available for information only in FHWA publication FHWA-HRT-11-026 (June 2012): 
http://www.fhwa.dot.gov/publications/research/infrastructure/structures/11026/11026.pdf 
 
General Design Requirements 
 
The top of the modular block wall shall be designed to prevent the removal of the top course of 
blocks. 
 
If the wall system provider needs additional information, the CONTRACTOR shall be 
responsible for obtaining such information. 
 
The modular block wall layout shall follow the general dimensions of the wall envelope shown 
on the plans. 
 
Cast-in-place concrete will not be an acceptable replacement for modular block wall unit areas 
indicated by the wall envelope. 
 
Only one typical modular block face finish shall be used at a bridge site. 
 
Design Criteria 
The maximum modular block wall unit face area shall be 1 sq ft. 
 
Submittals 
The CONTRACTOR shall submit working drawings in accordance with 105.02. Wall 
construction operations shall not begin until the CONTRACTOR receives written notice that the 
working drawings are approved. 
 

(a) The working drawings shall include all details, dimensions, quantities, cross- 
sections, and general notes necessary to construct the wall and shall include, but shall 
not be limited to the following: 

 
1. Plan and elevation sheets showing views which detail the placing position. 

http://www.fhwa.dot.gov/publications/research/infrastructure/structures/11026/11026.pdf
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2. Plan sheets of the wall that indicate the offsets from the construction 

centerline to the face of the wall at all changes in horizontal alignment. 
 

3. Elevation views of the wall which shall include the following: 
a. elevations at the top of the wall at all horizontal and vertical break 

points at least every 50 ft along the face of the wall, 
 

b. the designation as to the type of modular block wall unit, 
 

c. an indication of the original and final ground lines and maximum 
factored bearing resistance, if applicable. 

 
(b) All modular block wall units shall show all dimensions necessary to construct the 

element and the location of soil reinforcing system devices embedded in the units. 
 

(c) The details for construction of walls around drainage facilities and the outletting of 
internal drainage from the modular block wall volume. 

 
(d) All details of the architectural treatment. 

 
MATERIALS 
 
Materials 
Materials shall be in accordance with the following: 
 
Admixtures for Concrete*                    912.03  
Air Cooled Blast Furnace Slag       901.09  
B Borrow          211.02  
Coarse Aggregate, Class A or Higher, Size No. 91    904 
Coarse Aggregate, Class D or Higher, Size No. 8    904  
Concrete          702  
Fine Aggregate, Size No. 23       904  
Fly Ash         901.02  
Geogrid, Type III        918.05  
Portland Cement         901.01(b)  
Structure Backfill        211.03.1  
Water          913.01 
* Admixtures in accordance with ASTM C 1372 may be used for the modular block if 
approved by the ENGINEER. 
 
Geotextile shall be Mirafi HP570 or approved equivalent. See Appendix “G” for product data 
sheet. 
 

(a) Concrete Modular Block Wall Units 
Concrete modular block retaining wall units shall be in accordance with ASTM C 1372, except 
for the modifications below, and shall have a minimum compressive strength of 4,000 psi at 28 
days. Modular block wall units consisting of type I or II cement will be considered acceptable 

http://www.tencate.com/amer/Images/TDS_HP570A1_tcm29-17221.pdf
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for placement in the wall when 7-day strengths exceed 3,500 psi. The modular block wall 
unit’s compressive strength shall be considered acceptable regardless of curing age when 
compressive test results indicate that the compressive strength is in accordance with the 
requirements stated above. 
 
Retarding agents, accelerating agents, coloring pigments, or additives containing chloride 
shall not be used without approval. 
 
If red color is specified, the color additive shall be mixed into the concrete per the 
manufacturer’s recommendations to produce a modular block that is red in appearance. The 
CONTRACTOR shall submit a sample of the proposed color to the OWNER for approval a 
minimum of two weeks prior to fabrication. 
 
The foam plug shall be expanded polystyrene filler or equivalent, having a compressive 
strength greater than or equal to 10 pounds per square inch. 
 

2. Rejection 
Units shall be subject to rejection due to failure to be in accordance with the requirements 
specified above. In addition, the following defects may be sufficient cause for rejection. 
 

a. Defects which indicate imperfect molding. 
 

b. Defects which indicate honeycombed or open texture concrete. 
 

c. Defects in the physical characteristics of the concrete, such as broken or chipped 
concrete, or color variations, or dunnage marks on the front face due to excessive form 
oil or other reasons. 

 
d. The height of each individual block shall be within 1/16 inches of its standard 

dimension. 
 

e. The length and width of each individual block shall be within 1/8 inches of its 
standard dimension. 

 
f. Hollow units shall have a minimum face shall thickness of 1.25 inches and a web 

thickness of ¾ inches. 
 
The ENGINEER will determine whether spalled, honeycombed, chipped, or otherwise 
defective concrete shall be repaired or be cause for rejection. Repair of concrete, if permitted, 
shall be completed in a satisfactory manner. Repair to concrete surfaces, which are to be 
exposed to view after completion of construction shall be subject to approval. 
 

3. Marking 
The date of manufacture, the production lot number, and the place mark shall be clearly 
scribed on the rear face of each unit or on each shipping pallet. 
 

4. Handling, Storage, and Shipping 
All modular block wall units shall be handled, stored, and shipped so as to eliminate the danger 
of chipping, cracks, fractures, and excessive bending stresses. 
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CONSTRUCTION REQUIREMENTS 
 

General Requirements 
The wall supplier representative shall provide technical instruction, guidance in 
preconstruction activities including the preconstruction conference, and on-site technical 
assistance to the CONTRACTOR during construction. 
 

Foundation Preparation 
The foundation for the modular block wall shall be graded level for the width shown on the 
plans. Foundation preparation shall otherwise be in accordance with 731.07. 
 

Retaining Wall Excavation 
Excavation shall be in accordance with 731.08. 
 

Wall Erection 
Modular block wall units shall be stored to minimize contact with the ground or being covered 
by standing water. Modular block wall units having face discoloration shall not be used. 
 
The CONTRACTOR shall perform the necessary work to verify that the foundation is at the 
correct elevation, that the wall is constructed to the correct alignment, and that the work is in 
accordance with the specified tolerances. Modular block wall units shall be placed in 
successive horizontal lifts in the sequence shown on the plans as backfill placement proceeds. 
As backfill material is placed behind the units, the units shall be maintained in vertical 
position. Horizontal alignment tolerances shall not exceed 3/4 in. when measured with a 10 ft 
straightedge. Vertical alignment tolerances shall not exceed ¼ in. over three layers of modular 
block units. 
 
Alignment shall be checked at each layer of modular block wall units after the backfill behind the 
modular block wall units has been compacted, and the results shall be recorded. Checking of 
alignments and tolerances shall include verifying that the modular block wall units are plumb 
over the entire height of the wall. 
 
The top of the bottom layer of modular block units shall have a maximum alignment tolerance 
of 1/8 in. when measured with a 10-foot straightedge along the length of the wall. 
 
Each modular block layer and corresponding aggregate layer shall be completely constructed 
prior to installing the next layer of geotextile reinforcement and modular block unit. Each 
modular block layer shall be cleaned of any debris and fill material prior to installing the next 
layer of geotextile reinforcement and modular block unit. 
 
A stretcher or running bond shall be maintained between courses of blocks to ensure that joints 
between blocks are offset with each row. 
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Geotextile reinforcement shall be placed normal to the face of the wall, unless otherwise 
shown on the plans and shall be constructed in accordance with 214.04. 
 
Geotextile reinforcement shall extend between the layers of the modular block wall and cover 
85 percent of the top surface of the modular block wall. Excess reinforcement showing through 
the face of the wall shall be removed in accordance with the manufacturer’s recommendation. 
 
Geotextile reinforcement shall be installed so that the strongest direction (i.e. cross machine 
direction) is perpendicular to abutment facing and shall cover 100 percent of the embedment area 
per layer unless otherwise shown in the drawings. 
 
Adjacent sections of geotextile reinforcement do not need to be overlapped except when 
exposed in the wrap-around face system. The reinforcement in wrap-around face system shall 
be overlapped or mechanically connected per the manufacturer’s recommendation. 
 
Geotextile reinforcement shall be installed taut and free of wrinkles. 
 

Backfill Placement 
Backfill placement shall follow erection of each course of modular block wall units. All 
sheeting and bracing shall be removed as the backfilling progresses. Backfill shall be placed so as 
to avoid damage or disturbance to the wall materials or misalignment of the modular block wall 
units. All material for backfill shall be subject to approval and shall be free from large or 
frozen lumps, wood, or other undesirable material. Wall materials that become damaged or 
disturbed during backfill placement shall be removed and replaced or corrected as directed. All 
misalignment or distortion of the modular block wall units due to placement of backfill outside 
the limits described herein shall be corrected as directed. 
 
The work shall also include backfilling beyond the theoretical length of the geotextile in 
accordance with the details shown on the plans and the disposal of surplus of unsuitable 
excavated materials as permitted. 
 
Six inches of backfill shall be installed over the geotextile reinforcement prior to operating a 
vehicle over it. 
 
Backfill shall be installed in 8-inch compacted lifts or compacted lifts equal to the height of a unit 
or compacted lifts equal to the distance between geotextile reinforcement, whichever is less. 
Backfill placement and compaction shall otherwise be in accordance with 731.11. Each layer 
shall be compacted with a minimum of four passes per left and until there is no visible evidence 
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of further compression of the aggregate layer. 
 
Within three feet of the front of the wall faces, approved hand-operated compaction 
equipment, such as lightweight mechanical tampers, plates, or rollers shall be used. The 
aggregate fill behind the modular block units shall be compacted by rodding it every foot. 
 
The top five feet of the abutment backfill shall be compacted to 100 percent of the maximum dry 
density in accordance with AASHTO T-99-10 
 
At the end of a day’s operations, the last lift of backfill shall be sloped away from the wall 
face to direct surface runoff away from the wall. Surface runoff from adjacent areas shall not be 
allowed to enter the wall construction area. Any damage, including but not limited to aggregate 
washouts and soil fines filling the voids in the aggregate, caused by the CONTRACTOR’s 
negligence to redirect surface water away from the construction area or to protect the area from 
flooding will be repaired at the CONTRACTOR’s expense. Repair shall include, but not limited 
to, replacing the last laid layer of aggregate if the voids in an already installed aggregate layer 
were infiltrated by fine soil, as directed by the ENGINEER. 
 

Method of Measurement 
The measurement of concrete modular block wall units with or without geotextile and wall 
erection will be based on the square foot area contained within the neat line limits of the wall 
envelope shown on the plans and not that of the wall system supplier. 
 
Foundation excavation will be measured by the cubic yard in accordance with 203.27(a) to the 
neat lines shown on the plans. Unsuitable foundation materials, if found, will be 
measured in accordance with 211.09. Coarse aggregate No. 8 will be measured by the TON based 
on the theoretical volume, calculated at 2 TON/CYD, to the neat lines as shown on the plans. 
Drainage of the backfill including piping and geotextile materials used in the drainage system 
will not be measured. 
 

Stockpiled Modular Block Units 
Partial payment may be made for block wall units stockpiled on the project site or at the 
CONTRACTOR’s approved storage location. Partial payment will include the delivered cost of 
the units, as verified by invoices that include freight charges. The CONTRACTOR shall 
furnish the invoices. The partial payment will not exceed 75% of the contract unit price for 
modular block wall with. Prior to authorizing partial payment, the ENGINEER will verify that 
the units are in accordance with 732.05(a). 
 

Basis of Payment 
The accepted quantities of modular block wall units will be paid for at the contract unit price per 
square foot. Erection of modular block wall units will be paid for by the square foot. 
Foundation excavation will be paid for in accordance with 203.28. Structure backfill and B 
borrow will be paid for in accordance with 211.10. Unsuitable foundation materials will be 
paid for in accordance with 211.10. The accepted quantities of geotextile, Mirafi (or equal) will 
be paid for at the contract unit price per square yard, complete in place. The accepted quantities 
of coarse aggregate No. 8 will be paid for as aggregate for drainage fill at the contract unit 
price per cubic yard, complete in place. 
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Payment will be made under: 
 

Pay Item Unit Symbol 
Coarse Aggregate, No. 8        TON  
Modular Block Wall Erection      SFT 
Modular Block Wall, Split Face       SFT  
Modular Block Wall, Solid, Red      SFT  
Geotextile, Mirafi (or equal)       SYS 
   
The cost of the wall system, services including the testing laboratory, certified testing 
personnel, and the testing and inspection of modular block wall units shall be included in the cost 
of the pay items of this section. 
 
The cost of materials, cutting or altering the geotextile and units at the site, concrete color 
additive, repair or replacement of units damaged or removed due to backfill placement, 
compressive-strength retesting if required, retesting or replacing failed block units, and 
incidentals shall be included in the cost of the pay items of this section. 
 
The cost of all labor and materials required for preparing the wall foundation, coarse aggregate 
No. 8 placed outside the neat lines as shown on the plans, replacement materials damaged during 
backfill placement if required, and erecting the modular block units shall be included in the cost 
of wall erection. 
 
The cost of all labor and materials required to install the polystyrene, filler material, redirect 
surface runoff, reinforcing bars and concrete in the top layers of the modular blocks shall be 
included in the cost of other pay items. 
 

SP39. ROAD CLOSURE SIGN ASSEMBLY 

This work shall consist of installation of Road Closure Sign Assembly shall be used with Type 
B Barricades and Type A Warning Lights, as indicated in the detail drawing and in accordance 
with Section 801.06, 801.07, and 801.14 of the Standard Specification. 
 
All labor, material, equipment, maintenance, and supervision required to complete this work 
shall be included in the pay item identified as “Road Closure Sign Assembly”, EACH. 
 

SP40. DETOUR ROUTE MARKER ASSEMBLY 

This work shall consist of installation of Detour Route Marker Assembly, as indicated in the 
detail drawing, and in accordance with Section 801.05 of the Standard Specification. 
 
CONTRACTOR shall be required to post signs as indicated by the plans or as directed by the 
ENGINEER. All labor, material, equipment, maintenance, and supervision required to 
complete this work shall be included in the pay item identified as “Detour Route Marker 
Assembly”, EACH. 
 

SP41. DISPOSAL OF EXCESS MATERIAL 

All excess material not to be salvaged (waste) shall be removed from the project site.  Whether a private 
or public waste site is utilized, such disposal shall comply with all Federal, State and local ordinances 
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and permit requirements.   
 

No direct payment will be made for this work but the cost thereof shall be included in the costs of the 
other items of the contract. 

 
SP42. DELETION OF WORK 

The OWNER/ENGINEER has the right to delete any items that are a part of this contract. 
 

SP43. EMBANKMENT OVER EXISTING ROADBEDS 

Placement of new embankment over the existing roadbed shall not be permitted.  The existing 
pavement shall be removed entirely, or milled full-depth, spread and re-compacted prior to any fill 
being placed in the roadbed.  The cost of removal of the existing pavement is included in the pay item 
“Excavation, Common” regardless of the pavement type. 
 

SP44. CHANNEL STABILIZATION 

Channel stabilization shall include all work associated with excavating, shaping, and stabilizing the 
stream channel. 
 
The channel shall be excavated to the limits shown on the plans. The channel stabilization shall include 
the installation of riprap over geotextiles in the stream and channel revegetation seeding along the bank 
in accordance with the plans. 
 
The seed bed shall be prepared in accordance with 621.03 and 621.04 of the Standard Specifications.  
The "Grasses and Sedges" and "Forbes" table in the plan set provide the mix ratio and types of seeds 
that shall be included with this seed mix. The application rate of 205 lbs/acres shall be used. The 
method of planting shall be by means of hydroseeding or by means of a hand method with a minimal 
amount of mulch applied in a separate operation. Fertilizer shall not be added to this seed mixture.  
 
The erosion control blanket (Manufactured Surface Protection Product) shall be in accordance with 
205.04 of the Standard Specifications. The erosion control blanket will not be measured and the cost of 
all work and materials associated with the installation of the erosion control blanket shall be included in 
the cost of items within this special provision. 
 
All labor, material, equipment, maintenance, and supervision required to complete this work shall be 
included in the pay items identified as: 
 
Pay Item Unit Symbol 
Channel Revegetation Seed Mix   SYS 
Riprap, Revetment     TON 
Geotextiles for Riprap, Type 3    SYS 
Excavation, Waterway    CYS 

 
SP45. DEWATERING 

The Contractor’s attention is directed to the possibility that dewatering may be required during 
construction of the proposed bridge construction.  No additional payment will be made for dewatering 
(if required), but the cost shall be included in other items. 
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SP46. COFFERDAM AND PUMP AROUND 

The Contractor’s attention is directed to the possibility that a cofferdam and pump around may be 
necessary during construction of the proposed bridge construction. If a cofferdam and pump around is 
needed, the Contractor will be responsible designing, constructing, maintaining and removal of the 
cofferdam and pump around.  
 
All work shall meet the requirements of all applicable permits. Amendments to the Indiana Department 
of Natural Resources Construction in a Floodway permit and Indiana Department of Environmental 
Management Rule 5 permits may be required.  
 
No additional payment will be made for amending the permits, Cofferdam and Pump Around (if 
required), but the cost shall be included in other items. 
 

SP47. PLANNED QUANTITIES 

The pay items listed below will not be measured for payment. These pay items will be paid at Planned 
Quantity as shown in the Itemized Proposal per the contract unit price per pay item. 
 

Item 
No. Description Unit 

*5 EXCAVATION, COMMON CYS 
*7 BORROW CYS 
*8 EXCAVATION, WATERWAY CYS 

*12 EXCAVATION, WET CYS 
*14 SUBGRADE TREATMENT, TYPE II CYS 
*15 SUBGRADE TREATMENT, TYPE IC MODIFIED SYS 
*19 HIGH STRENGTH GEOTEXTILE, MIRAFI SYS 
*20 COMPACTED AGGREGATE NO. 8 CYS 
*58 MODULAR BLOCK WALL (SPILT FACE) SFT 
*59 MODULAR BLOCK WALL (SOILD) SFT 
*60 MODULAR BLOCK WALL ERECTION SFT 

 































































































http://www.ctleng.com/




http://www.ctleng.com/
























































































































































































































































































(Typ.)
6" Min.

(Typ.)

6ft
(Typ.)

6ft

Edge of Travelway

 

 
1

Drive

PAVEMENT WEDGE PLAN VIEW

Travelway Paved Shoulder Travelway Paved Shoulder

A
p
p
ro

a
c
h
 A
re

a

A
re

a

T
ra

n
s
it
io

n

D
ri
v
e

E
x
is
ti
n
g

Edge of Travelway

PAY LIMITS FOR CLASS II, IV, AND VI DRIVES

E 610-DRIV-18

INDIANA DEPARTMENT OF TRANSPORTATION

STANDARD DRAWING NO.

DATECHIEF ENGINEER

DATEDESIGN STANDARDS ENGINEER

SEPTEMBER 2019

CLASS II, IV, AND VI DRIVES

PAVEMENT WEDGE AND PAY LIMITS FOR 

match the existing drive grade.

point on the property owner's drive where the new drive grade can 

This area typically extends from the right of way or property line to a 

5. Transition Area - an equivalent pavement section to the existing drive.  

feet, this area will be measured from the edge of travelway.

conditions. Where the travelway paved shoulder width is less than 8 

the grade of the existing drive, depending on the site-specific 

feet of the right of way or property line where the new drive meets 

travelway shoulder to the right of way or property line or within a few 

area typically extends from the edge of an 8 foot or wider paved 

4. Approach Area - HMA for Approaches or PCCP for Approaches.  This 

Drives.

The pay limits shown herein generally apply to Class II, IV, and VI 3.

Pavement wedge to be centered on centerline of drive.2.

3 ft or wider as necessary to feather to existing grade.1 

NOTES:

Drive area to be treated with HMA for Approaches

LEGEND

Commercial Drive 60' to 100'

Private Drive 52' to 60'

5/29/2019

6/5/2019
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